
10 West Logistics Hub - 160± Acre Industrial Site 3/27/2024

Quantity Unit Price Total Assumptions

Offsite Roadway
Van Buren Half Street Arterial 2,640 LF 512.27$ 1,352,400$
Harrison Street Half Street Major Collector 1,320 LF 359.35$ 474,339$
Drainage Channel 1              EA 3,900,000$ 3,900,000$ ~6000 LF Drainage Channel
Significant Major Culvert Crossings 1 EA 300,000$ 300,000$ Large Box Culvert Crossings - 1 on Van Buren Street
Subtotal 6,026,739$

Soft Costs
Mobilization/De-Mobilization 1% 60,267$
Construction Management/Post Design Services 1% 60,267$
Preliminary Design 3% 180,802$
Final Design 6% 361,604$
Plan Review 2% 120,535$
Agency Permit 2% 120,535$
Tax Rate (65% of 9.6%) 6.2% 376,069$
Subtotal 1,280,079$

Construction Total 7,306,818$
w/10% Contingency 110% 8,037,500$
w/20% Contingency 120% 8,768,182$
w/30% Contingency 130% 9,498,864$
w/40% Contingency 140% 10,229,546$

Conceptual Opinion of Probable Cost
Van Buren Street to Harrison Street on 343rd Avenue
Emmerson Enterprises
Prepared By: Kimley Horn and Associates, Inc.

The Conceptual Opinion of Probable Cost above was prepared based on the ENGINEER's understanding of the project.  Since the ENGINEER has no control over labor, materials, equipment or services furnished by others or
over the Contractor(s)' method of determining prices, or over the competitive bidding or market conditions; the opinions of probable costs provided herein are made on the basis of experience and qualifications.  The opinions of
probable costs represents the best judgment as an engineer, familiar with the construction industry; but the ENGINEER cannot and does not guarantee that proposals, bids or actual project or construction cost will not vary from
the opinion of probable cost.
1. Offsite roadway improvements based on the stipulations for the approved Hidden Waters Ranch DMP Major Amendment #1.
2. Assumes no roadway improvements outside of project frontage.
3. No water and sewer improvements are included in this estimate
4. Assumes no street lights are required.


