

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	7
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 18-Jul-2016	4. REQUISITION/PURCHASE REQ. NO. W81G6753364421		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST. PAUL 180 5TH STREET E SUITE 700 ST. PAUL MN 55101-1678	CODE W912ES	7. ADMINISTERED BY (If other than item 6)		CODE	
		See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912ES-16-R-0002	
			X	9B. DATED (SEE ITEM 11) 11-Jul-2016	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Please see the "Summary of Changes" section for the purpose of this amendment.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 18-Jul-2016	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 1

The purpose of this amendment is as follows:

1. To replace the previous bid schedule in its entirety and incorporate the new bid schedule into the RFP. The new bid schedule is entitled "Amendment 1 Bid Schedule" and is incorporated herein.
2. Replace FAR provision 52.236-27 Alternate I with FAR provision 52.236-27 hereby removing the organized site visit. Please see provision 52.236-27 for additional site visit details.
3. Revise the specifications as follows:

SECTION 01 14 00.00 13

WORK RESTRICTIONS

3.1 EXISTING UTILITIES

3.1.1 General

REPLACE

The Contractor shall coordinate all utility relocation requirements and make payment to the utility companies for all services, fees, and permits required to relocate and reestablish service. The Contractor shall be responsible for all costs related to protecting existing utilities.

WITH

The Diversion Authority is coordinating and contracting with utility companies to relocate and reestablish services that are impacted by the Project. The Contractor shall be responsible for all costs related to protecting existing and relocated utilities.

All other terms and conditions remain unchanged.

SECTION 00010 - SOLICITATION CONTRACT FORM

SUBCLIN 0018AA

The unit of issue Cubic Yard has been added.

CLIN 0021

The unit of issue has changed from Stage to Square Yard.

CLIN 0031

The CLIN description has changed from Structural-Divers. Inlet/Stilling Basin to Structural-Control Structure/Stilling.

CLIN 0032

The CLIN description has changed from Precast Concrete Bridge Deck to Dam Wall Bridge Deck.

CLIN 0033

The CLIN description has changed from Tainter Gates to Bridge Beams.

CLIN 0034

The CLIN description has changed from Trunnion Girder to Tainter Gates.

CLIN 0035

The CLIN description has changed from Gate Operating Equipment to Trunnion Girder.

CLIN 0036

The CLIN description has changed from Structural-Control Building to Gate Operating Equipment.

CLIN 0037

The CLIN description has changed from Utility Service to Structural-Control Building.

CLIN 0038

The CLIN description has changed from Electrical-Parking Lot to Utility Service.

CLIN 0039

The CLIN description has changed from Electrical-Control Building to Electrical-Parking Lot.

CLIN 0040

The CLIN description has changed from Electrical-Structures to Electrical-Control Building.

CLIN 0041

The CLIN description has changed from PLC Control System to Electrical-Structures.

CLIN 0042

The CLIN description has changed from Camera System to PLC Control System.

CLIN 0043

The CLIN description has changed from Mechanical-Control Building to Camera System.

CLIN 0044

The CLIN description has changed from Site Work-Control Building to Mechanical-Control Building.

CLIN 0045 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0045	Site Work-Control Building FFP FOB: Destination	1	Job		

NET AMT

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0045:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following have been added by full text:

AMENDMENT 1 BID SCHEDULE

Item	Description	Quantity	Unit	Unit Price	Total Price
0001	Performance and Payment Bonds	1	JOB		
0002	Demolition	1	JOB		
0003	Signs and Pavement Markings	1	JOB		
0004	Care of Water	1	JOB		
0005	Stripping				
0005AA	First 10,000 CY	10,000	CY		
0005AB	Over 10,000 CY	2,000	CY		
0006	Inspection Trench	2,100	LF		
0007	Ditch Excavation	2,000	CY		

0008	Channel Excavation				
0008AA	First 330,000 CY	330,000	CY		
0008AB	Over 330,000 CY	80,000	CY		
0009	Deep Mixing Method (DMM)	1	JOB		
0010	Preload Removal	48,100	CY		
0011	Granular Blanket Drain	1,100	TON		
0012	Settlement Plates	6	EA		
0013	Wick drains	265,000	LF		
0014	Riprap R470				
0014AA	First 5,000 CY	5,000	CY		
0014AB	Over 5,000 CY	500	CY		
0015	Riprap R140				
0015AA	First 8,000 CY	8,000	CY		
0015AB	Over 8,000 CY	800	CY		
0016	Riprap R20				
0016AA	First 4,200 CY	4,200	CY		
0016AB	Over 4,200 CY	500	CY		
0017	Bedding B1				
0017AA	First 2000 CY	2,000	CY		
0017AB	Over 2000 CY	300	CY		
0018	Bedding B2				
0018AA	First 2800 CY	2,800	CY		
0018AB	Over 2800 CY	400	CY		
0019	Bedding B3				
0019AA	First 1600 CY	1,600	CY		
0019AB	Over 1600 CY	300	CY		
0020	Geotextile - Type 1	255,000	SY		
0021	Geotextile - Type 2	151,000	SY		
0022	Aggregate Surface	1,300	TON		
0023	Topsoil Respread				
0023AA	First 40,000 CY	40,000	CY		
0023AB	Over 40,000 CY	5,500	CY		
0024	Mulch for Preload Embankment	7	AC		
0025	Seeding	90	AC		
0026	Chainlink Fence	475	LF		
0027	Pile Load Test	1	JOB		
0028	Steel H-Pile (HP 14x73)				
0028AA	First 44,000 LF	44,000	LF		
0028AB	Over 44,000 LF	10,700	LF		

0029	Steel Sheet Pile	27,000	SF		
0030	Structural - Dam Walls	1	JOB		
0031	Structural - Control Structure/Stilling Basin	1	JOB		
0032	Dam Wall Bridge Deck	1	JOB		
0033	Bridge Beams	1	JOB		
0034	Tainter Gates	1	JOB		
0035	Trunnion Girder	1	JOB		
0036	Gate Operating Equipment	1	JOB		
0037	Structural - Control Building	1	JOB		
0038	Utility Service	1	JOB		
0039	Electrical - Parking Lot	1	JOB		
0040	Electrical - Control Building	1	JOB		
0041	Electrical - Structures	1	JOB		
0042	PLC Control System	1	JOB		
0043	Camera System	1	JOB		
0044	Mechanical - Control Building	1	JOB		
0045	Site Work - Control Building	1	JOB		
				Total Offer	

The following have been deleted:

BID SCHEDULE

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been added by full text:

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

Offerors may view the site on their own time and at their own risk. Location of the unorganized site visit is limited to the Cass County Road 16 and Cass County Road 17 right of way. Vendors are to remain outside of the agricultural lands when observing the project site.

(End of provision)

The following have been deleted:

52.236-27 Alt I Site Visit (Construction) (Feb 1995) - Alternate I FEB 1995

(End of Summary of Changes)