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REVISION BY MARICOPA COUNTY

DESCRIPTION

REV BY|CKD BY| DATE

NO.

BASIS OF BEARINGS:

VICINITY MAP
TOWNSHIP 1N, RANGE 5W

SHEET INDEX
1 COVER SHEET
2 GENERAL NOTES
3-10 DRAINAGE IMPROVEMENTS

BEARINGS SHOWN HEREON ARE BASED ON GRID NORTH NAD83 ARIZONA,
CENTRAL ZONE, DETERMINED BY GPS OBSERVATIONS COLLECTED DURING

THIS SURVEY.

BASIS OF ELEVATIONS (BENCHMARK):
AN ELEVATION OF 1,319.05 WAS HELD ON A FOUND MARICOPA COUNTY

BRASS CAP IN POT HOLE

LOCATED AT THE NORTHWEST CORNER SECTION 8

TOWNSHIP 1 NORTH, RANGE 5 WEST GILA & SALT RIVER BASE & MERIDIAN.

ELEVATIONS SHOWN ARE

BASIS OF BEARING:
R: R89°42'12"E
M: N89°42'06"W

IN NAVD 88

MARICOPA COUNTY, AZ
IMPROVEMENT PLANS
FOR

F.H.W.A.
cecion | STATE PROJECT NO. NO. | TOTAL | AS—BUILT
9 | ARZ 01

7740 N. 16TH STREET PHONE: 602-944-5500

]
Kimley»Horn s, .., temesre

10 WEST LOGISTICS
DRAINAGE IMPROVEMENTS
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PREPARED BY:

Kimley»Horn

APPROVALS

TOWN ENGINEER DATE

RECORD DRAWING CERTIFICATION

| HEREBY CERTIFY THAT THE "RECORD DRAWING” MEASUREMENTS AS SHOWN
OR NOTED HEREON WERE MADE BY MYSELF OR UNDER MY SUPERVISION AND
ARE CORRECT TO THE BEST OF MY KNOWLEDGE AND BELIEF.

SIGNATURE DATE

ENGINEER

CONTACT:

GEOFFREY BROWNELL, PE, CFM

KIMLEY-HORN & ASSOCIATES, INC.

7740 N 16TH STREET, SUITE 300

PHOENIX, AZ 85020

PH: 602-906-1183

EMAIL: GEOFFREY BROWNELL@KIMLEY-HORN.COM

PRELIMINARY
”” Cail at least two full working days 6 O OA)
COUNTY COUNCIL WL a! CONSTRUGTION
JACK SELLERS Marlcopa County: (602) 3639900 OR RECORDING
THOMAS GALVIN
BILL GATES
CLINT HICKMAN MARICOPA COUNTY, ARIZONA
STEVE GALLARDO DRAINAGE IMPROVEMENTS
10 WEST LOGISTICS
CHANNEL PLANS
BizTE: oE5R/24 BiST;-Z: oEg/24 gizTE: 05A}24 NO. | TOTAL
SCALE: 01 10
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REVISION BY MARICOPA COUNTY
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NO.

GENERAL NOTES

10.

. ALL CONSTRUCTION SHALL BE PERFORMED IN ACCORDANCE WITH CONTRACT SPECIFICATIONS; PLANS; MAG

STANDARD SPECIFICATIONS AND DETAILS; IN THAT ORDER OF PRECEDENCE, AT THE TIME OF CONSTRUCTION BID.

. ALL CONSTRUCTION SHALL CONFORM TO THE LATEST EDITION OF THE MARICOPA ASSOCIATION OF GOVERNMENTS’

(MAG) UNIFORM STANDARD SPECIFICATIONS AND DETAILS FOR PUBLIC WORKS CONSTRUCTION.

THE PLANS FOR THIS PROJECT HAVE BEEN REVIEWED FOR COMPLIANCE WITH TOWN REQUIREMENTS PRIOR TO
ISSUANCE OF PERMITS. AN APPROVED SET OF PLANS AS WELL AS ALL PERMITS ISSUED MUST BE AVAILABLE ON
THE JOB SITE AT ALL TIMES. DEVIATIONS FROM THE PLAN MUST BE PRECEDED BY AN APPROVED PLAN REVISION.
THE DESIGN IS APPROVED BY THE TOWN IN SCOPE BUT NOT IN DETAIL. APPROVAL OF THESE PLANS IS FOR
PERMIT PURPOSES ONLY, HOWEVER, SUCH REVIEW SHALL NOT PREVENT THE TOWN FROM REQUIRING CORRECTION
OF ERRORS OR OMISSIONS IN PLANS FOUND TO BE IN VIOLATION OF ANY LAW OR ORDINANCE. CONSTRUCTION
QUANTITIES ON THESE PLANS ARE NOT VERIFIED BY THE TOWN.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PERMITS NECESSARY FOR SALVAGE OR DISPOSAL OF PROTECTED
NATIVE PLANTS, AS SHOWN ON THE LANDSCAPE PLANS. TREES AND SHRUBBERY IN THE RIGHT—OF—-WAY THAT
CONFLICT WITH PROPOSED IMPROVEMENTS SHALL BE REMOVED AS INDICATED ON THE LANDSCAPE PLANS.

PER THE MARICOPA COUNTY AIR POLLUTION CONTROL RULES AND REGULATIONS ON EARTH MOVING EQUIPMENT
PERMITS, NO PERSON SHALL CAUSE OR PERMIT THE USE OF ANY POWER OF MECHANICAL EQUIPMENT FOR
COMMERCIAL PURPOSES TO CLEAR, EXCAVATE OR LEVEL LAND, INCLUDING BUT NOT LIMITED TO DEMOLITION, ROAD
AND STREET CONSTRUCTION, TRENCHING, VEGETATION REMOVAL, OR ENGAGE IN ANY OTHER EARTH MOVING
ACTIVITIES WITHOUT FIRST OBTAINING A PERMIT FROM THE MARICOPA COUNTY ENVIRONMENTAL SERVICES
DEPARTMENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR ACQUIRING THE PERMIT.

CONTRACTOR SHALL OBTAIN ANY AND ALL PERMITS AS REQUIRED BY MARICOPA COUNTY, AT THE CONTRACTOR'S
EXPENSE.

. THE CONTRACTOR IS RESPONSIBLE TO OBTAIN A NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM (NPDES)

PERMIT IN ACCORDANCE WITH FEDERAL AND STATE REGULATIONS, INCLUDING NOTICE OF INTENT (NOI), NOTICE OF
TERMINATION, AND STORM WATER POLLUTION PREVENTION PLAN (SWPPP). A COPY OF THE NOI AND SWPPP SHALL
BE AVAILABLE ON THE JOB SITE AT ALL TIMES.

CONTRACTOR MUST PROVIDE TO THE COUNTY THE LOCATION FOR WASTE MATERIAL AND A LETTER FROM OWNER
GIVING PERMISSION FOR DUMPING PRIOR TO STARTING CONSTRUCTION.

THE CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL PLAN (TCP) PER THE PHOENIX TRAFFIC BARRICADE MANUAL.
BARRICADES MUST BE CONTINUALLY MAINTAINED THROUGHOUT THE DURATION OF THE PROJECT.

a. IF ANY PART OF THE TCP FALLS WITHIN 300" OF A SIGNALIZED INTERSECTION, AN OFF—DUTY OFFICER WILL BE
REQUIRED FOR TRAFFIC CONTROL.

b. A TCP SHALL BE SUBMITTED TO THE PUBLIC WORKS DEPARTMENT AND ACCEPTED A MINIMUM OF THREE
WORKING DAYS; 72—HOURS PRIOR TO CONSTRUCTION. AN ACCEPTED TCP WILL BE STAMPED AND A COPY

RETURNED TO THE CONTRACTOR. A COPY OF THE ACCEPTED PLAN MUST REMAIN ON THE JOB SITE AT ALL TIMES.

CONTRACTOR SHALL OBTAIN A NO COST RIGHT—OF—-=WAY PERMIT FROM THE COUNTY.

PAVING GENERAL NOTES

1.

10.

11.

12.

CONTRACTOR TO FOLLOW RECOMMENDATIONS LISTED IN THE PROJECT SPECIFIC GEOTECHNICAL
REPORT. SHOULD ANY CONFLICTS ARISE BETWEEN THE SOILS INVESTIGATION REPORT AND THESE
GRADING PLANS, THE CIVIL ENGINEER SHALL BE CONTACTED FOR CLARIFICATION.

THE ENGINEER MAKES NO REPRESENTATION OR GUARANTEE REGARDING EARTHWORK QUANTITIES OR
THAT THE EARTHWORK FOR THIS PROJECT WILL BALANCE DUE TO VARIOUS FIELD CONDITIONS.

THE ENGINEER WILL PERFORM FIELD SURVEYS FOR PAD ELEVATION CERTIFICATIONS, UPON
NOTIFICATION BY THE GRADING CONTRACTOR, THAT THE PADS ARE COMPLETE AND READY FOR
CERTIFICATION. IT IS UNDERSTOOD THAT THE CERTIFICATION PROVIDES ONLY A REPRESENTATIVE
ELEVATION OF THE AVERAGE GRADE OF EACH LOT, BUILDINGS, OR UNIT PAD, AND SHALL NOT BE
CONSTRUED TO INCLUDE YARD AND STREET SUBGRADE CERTIFICATION OR CERTIFICATION THAT THE
ENTIRE PAD IS LEVEL, THAT IT WAS CONSTRUCTED IN THE DESIGNED LOCATION OR WAS GRADED TO
THE CROSS—SECTION SET FORTH ON THE PLANS OR AS DESIGNATED IN THE SOILS REPORT.

AN APPROVED GRADING AND DRAINAGE PLAN MUST BE ON THE JOB SITE AT ALL TIMES. DEVIATIONS
FROM THIS PLAN MUST BE PRECEDED BY AN APPROVED PLAN REVISION.

ALL DRAINAGE FACILITIES SUCH AS SWALES, INTERCEPTOR DITCHES, PIPES, PROTECTIVE BERMS,
BARRIER WALLS, CONCRETE CHANNELS, OR OTHER MEASURES DESIGNED TO PROTECT BUILDINGS
FROM STORM RUNOFF MUST BE CONSTRUCTED PRIOR TO CONSTRUCTION OF ANY BUILDINGS.

A GRADING PERMIT IS REQUIRED. BEFORE A GRADING PERMIT IS ISSUED BY MARICOPA COUNTY
ENGINEERING SERVICES, THE CONTRACTOR MUST FIRST OBTAIN A DUST CONTROL PERMIT FROM
MARICOPA COUNTY ENVIRONMENTAL SERVICES — AIR QUALITY DIVISION.

HAUL PERMITS, WHEN REQUIRED, MUST BE OBTAINED PRIOR TO OR CONCURRENTLY WITH THE
GRADING AND DRAINAGE PERMIT.

A SEPARATE PERMIT IS NECESSARY FOR ANY OFFSITE CONSTRUCTION.

CONTRACTOR SHALL PROVIDE LEVEL BOTTOM IN ALL RETENTION BASINS AT ELEVATIONS AS SHOWN
ON THE PLANS. SIDE SLOPES IN ALL RETENTION BASINS SHALL NOT EXCEED 4:1 UNLESS NOTED
OTHERWISE ON THE PLANS.

SOIL COMPACTION TEST RESULTS MUST BE SUBMITTED TO MARICOPA COUNTY ENGINEERING SERVICES
FOR BUILDING PADS THAT HAVE ONE (1) FOOT OR MORE OF FILL MATERIAL INDICATED.

APPROVAL OF THESE PLANS SHALL NOT PREVENT THE COUNTY FROM REQUIRING THE CORRECTION
OF ERRORS IN THE PLANS WHERE SUCH ERRORS ARE SUBSEQUENTLY FOUND TO BE IN VIOLATION OF
ANY LAW OR ORDINANCE.

ALL CONSTRUCTION SITES WITH DISTURBED AREAS OF ONE (1) ACRE OR GREATER SHALL HAVE
STORM WATER POLLUTION PREVENTION PLAN (SWPPP) AND ALL ASSOCIATED DOCUMENTS (SEE
ENGINEERING AND PERMITTING APPLICATION PACKET).
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BRG
BVC
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EL OR ELEV
EOP
EP
ELEC
EQ
ESMT
EVC
FL

AGGREGATE BASE COURSE

ANGLE POINT

AIR RELEASE VALVE
AVENUE

BRASS CAP FLUSH
BRASS CAP HAND HOLE
BACK OF CURB
BEGINNING POINT
BEARING

BEGIN VERTICAL CURVE
CuT

CURB AND GUTTER
CABLE TV
CENTERLINE
COMMUNICATIONS
CONSTRUCTION
COURT

CENTURYLINK
CONTROL VALVE
DELTA

DEGREE OF CURVATURE
DOUBLETREE
DRAINAGE EASEMENT
DRIVE

EAST OR EASTING
ELEVATION

EDGE OF PAVEMENT
ENDING POINT
ELECTRIC

EQUIPMENT
EASEMENT

END VERTICAL CURVE
FLOWLINE

ABBREVIATIONS
EX or EXST  EXISTING
F o FILL
F/C FACE OF CURB
FM  FORCE MAIN
FND  FOUND
FO  FIBER OPTIC
G  GUTTER ELEVATION
GFL  GUTTER FLOW LINE
GB  GRADE BREAK
GV GAS VALVE
H  HEIGHT
HP  HIGH POINT
IRR  IRRIGATION
LN LANE
LP LOW POINT
L LIP OF CURB
LSCP  LANDSCAPE
LT LEFT
N NORTHING OR NORTH
NO  NUMBER
NOI  NOTICE OF INTENT
NOT  NOTICE OF TERMINATION
NPl NO PAY ITEM
NTS  NOT TO SCALE
MAG  MARICOPA ASSOCIATION
OF GOVERNMENTS
M MONUMENT LINE
P PAVEMENT ELEVATION
PC  POINT OF CURVATURE
PB  PULLBOX
PE G  POLYETHYLENE GAS
Pl POINT OF INTERSECTION
PMM  POLYMER MODIFIED
MASTERSEAL
POB  POINT OF BEGINNING
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RIGHT—OF —WAY
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STATION

SAWCUT
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CHANNEL SECTION TABLE
START STA END STA DEPTH D50 THICKNESS
PERCENT OF GRADATION
SMALLER THAN
26+71.43 30+52.78 4.00° 15” 30"
100
50+23.30 54+06.26 4.00’ 6" 12”
85
50 54+06.26 57+33.04 4.00’ 6” 12"
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BANK LINING ONLY
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CHANNEL SECTION TABLE
START STA END STA DEPTH D50 THICKNESS SCOUR DEPTH
9+24.00 16+95.00 1.75’ 6" 12" 13.00°
16+95.00 18+15.00 4.00’ 6" 12" 6.75’
18+15.00 23+10.00 5.00’ 6" 12" 6.75’
23+10.00 26+71.43 4.00° 6" 12" 6.75’
50+52.78 50+23.30 4.25’ 6" 12" 6.75’
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